SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 09/17/02 10: 00 AM

| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERCHANGE MCDI FI CATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FI ELD CFFICE, C 17. 000 M35

3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP

4 110- 01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-02240 PAVEMENT, REMOVE 20, 616. 000 n

7 202-02278 CURB, CONCRETE, REMOVE 276. 000 m

8 202-02279 CURB AND QUTTER, REMOVE 657. 000 m

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
10 202-06580 CONTAM NATED SO L, REMOVE 1, 100. 000 n8
11 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
12 202-52710 SI DEWALK, CONCRETE, REMOVE 986. 000 ng
13 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 24.000 EACH
14 202- 74050 SI GN, OVERHEAD, REMOVE 5. 000 EACH
15 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
16 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
17 202-91840 FENCE, CHAIN LI NK, REMOVE 356. 000 m
18 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2. 000 EACH
19 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 1, 104. 000 m
20 202-94810 CURB TURNQUT, REMOVE 11. 000 EACH
21 202-95027 | MPACT ATTENUATOR, REMOVE 2.000 EACH
22 203-02000 EXCAVATI ON, COVMON 25, 888. 000 ng
23 203-02235 BREAKI NG PAVEMENT 3, 888. 000 ng
24  205- 06937 TEMPCRARY SI LT FENCE 500. 000 m
25 206-51230 EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED 615. 000 n8
26 206- 93520 TEMPORARY SHEET PI LI NG 2,750. 000 ng
27 207-06499 SUBGRADE TREATMENT 29, 783. 000 ng
28 211-02050 B BORROW 7,719.000 ng
29 211-02060 B BORROW FOR STRUCTURE BACKFI LL 14, 614. 000 ng
30 303-52308 COVPACTED AGGREGATE, O, 53 503. 300 My
31 304-04403 SUBBASE FOR CEMENT CONCRETE PAVEMENT 92. 000 ng
32 304-06464 SUBBASE FOR PCCP 9, 159. 000 n8
33 305-92470 PORTLAND CEMENT CONCRETE FOR PAVEMENT PATCHI NG 27.000 n
34 402-05468 HVA BASE 25.0 nm MAI NLI NE 5, 466. 000 My
35 402-05470 HVA BASE C25.0 mm MAI NLI NE 227.000 My
36 402-05474 HVA | NTERVEDI ATE 19.0 nm MAI NLI NE 1, 694. 000 My
37 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 770. 000 My
38 402-05487 HVA | NTERMVEDI ATE 19. 0 nm SHOULDER 823. 000 My
39 402-05490 HVA SURFACE 9.5 nm SHOULDER 374.000 My
40 406-05520 ASPHALT FOR TACK COAT 7.700 My
41 501- 03489 TIE BAR, RETRCFI T 1,277.000 EACH
42 501-05092 CEMENT CONCRETE PAVEMENT, REINFORCED, 300 mm 432. 200 n2
43 501- 05240 CONTRACTI ON JO NT, D1 6, 205. 000 m
44 501- 05310 TERM NAL JO NT 66. 000 m
45 501- 06266 PRCFI LOGRAPH, PCCP LuUwP LUWP
46 501-06321 QU QA PCCP, 250 nmm 31, 009. 000 n2
47 501-06321 QC/ QA PCCP, 250 nm 3, 440. 000 n



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 09/17/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON
48 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 1. 000 EACH
49 601-06228 | MPACT ATTENUATOR, CR, W, TL-3 3. 000 EACH
50 602-06032 BARRI ER, MEDI AN, CONCRETE 1, 104. 000 m
51 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 100. 000 m
52 602- 06646 TEMPORARY CONCRETE BARRI ER 2,490. 000 m
53 602-06729 BARRI ER DELI NEATCR 105. 000 EACH
54 602-06977 BARRI ER, CONCRETE, 840 mm MODI FI ED 1, 123. 600 m
55 603-92636 FENCE, CHAIN LINK, 1830 nm 522. 000 m
56 604-06069 CURB RAMP, CONCRETE 122. 000 n2
57 604-06070 SI DEWALK, CONCRETE 580. 000 ng
58 605-06090 CURB, | NTEGRAL, CONCRETE 2,061. 000 m
59 605-06120 CURB, CONCRETE 107. 000 m
60 605-06140 CURB AND GUTTER, CONCRETE 376. 000 m
61 605-06215 CENTER CURB, D, CONCRETE 329. 000 m
62 605-94082 CURB TURNOUT, CONCRETE 3. 000 EACH
63 610-05527 HVA FOR APPRCACHES 79. 900 My
64 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 926. 000 2
65 615-06505 MONUMENT, B 2. 000 EACH
66 615-06515 MONUMENT, D 25. 000 EACH
67 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
68 615-92498 BENCH MARK 1. 000 EACH
69 616-02320 GEOTEXTI LES 198. 000 n
70 616-06451 Rl PRAP, UNI FORM 352. 500 My
71 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
72 621-06545 FERTI LI ZER 00. 500 My
73 621-06548 SEED M XTURE, CV 6. 000 kg
74 621- 06554 SEED M XTURE, U 85. 000 kg
75 621-06565 MULCH NG MVATERI AL 2. 300 My
76 621-06567 WATER 22.900 kL
77 621-06574 SODDI NG 1, 266. 000 n
78 701-51195 PILE, STEEL H HP 310 X 79 2, 652. 000 m
79 701-91792 PILE TIP, STEEL H 100. 000 EACH
80 702-04325 TEMPORARY SHORI NG LUWP LuUwP
81 702-92857 CONCRETE, C, SUBSTRUCTURE 303. 200 n8
82 702-93722 CONCRETE, C 64. 000 n8
83 703-51030 REI NFCRCI NG STEEL 28, 484. 000 kg
84 703-51032 REI NFORCI NG STEEL, EPOXY COATED 213, 993. 000 kg
85 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 296. 000 EACH
86 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 899. 400 n8
87 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 270. 000 n8
88 706-51020 CONCRETE, C, RAILING 102. 000 nB8
89 707-05570 POST- TENSI ONI NG 53, 906. 000 kg
90 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1, 118. 400 m
91 709-51821 SURFACE SEAL LUWP LUWP
92 709-51821 SURFACE SEAL LUWP LUWP
93 711-51070 ANCHCOR PLATE, AP 1 48. 000 EACH

94 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 4, 133. 000 m



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 09/17/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

95 715-05052 PI PE, TYPE 4, C RCULAR, 300 mm 27.500 m

96 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 126. 200 m

97 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 159. 400 m

98 715-05151 PIPE, TYPE 2, C RCULAR 375 mm 324.500 m

99 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 21. 500 m
100 715-05175 PIPE, TYPE 3, CRCULAR, 750 mm 30. 000 m
101 715-05595 PI PE EXTENSI ON, C RCULAR, 375 mm 15. 000 m
102 715-05756 PI PE EXTENSI ON, Cl RCULAR, 300 mm 2.000 m
103 715-05891 Pl PE EXTENSI ON, DEFORMED 5. 500 m
104 715-06471 PIPE END SECTION, MN. AREA .31 n2 1. 000 EACH
105 715-46000 PI PE END SECTION, 300 nm 1. 000 EACH
106 715-46030 PI PE END SECTION, 750 mm 2. 000 EACH
107 715-95092 SLOTTED DRAIN, 300 mm 419. 000 m
108 718-06528 QUTLET PROTECTCR, 1 1. 000 EACH
109 718-06531 QUTLET PROTECTOR, 3 2.000 EACH
110 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
111 718-52610 AGGREGATE FOR UNDERDRAI NS 776.000 nB8
112 718-99153 GEOTEXTI LES FCR UNDERDRAI N 15, 740. 000 ng
113 720- 44000 CASTI NG ADJUST TO GRADE 50. 000 EACH
114 720-44296 CAP | NLET 24. 000 EACH
115 720-45041 I NLET, H5 2.000 EACH
116 720- 45045 I NLET, J10 10. 000 EACH
117 720- 45055 I NLET, MLO 4. 000 EACH
118 720-45080 I NLET, S14 15. 000 EACH
119 720- 45085 INLET, T14 3. 000 EACH
120 720-45141 I NLET, H5, MOD FI ED 4.000 EACH
121 720-45250 CATCH BASI N, K10 1. 000 EACH
122 720-45410 MANHOLE, C4 5. 000 EACH
123 720- 45605 STRUCTURE, MANHOLE, RECONSTRUCT 6. 300 m
124 720-45615 STRUCTURE, | NLET, RECONSTRUCT 6. 500 m
125 720-98174 I NLET, B15 8. 000 EACH
126 720- 98555 I NLET, C15 2.000 EACH
127 726-03769 BEARI NG ASSEMBLY, POT PB2 2.000 EACH
128 726-03770 BEARI NG ASSEMBLY, POT PB4 2. 000 EACH
129 726-03784 BEARI NG ASSEMBLY, POT, PB1 2.000 EACH
130 726-03785 BEARI NG ASSEMBLY, POT, PB3 2.000 EACH
131 728-98377 MASCNRY COATI NG LUWP LuUwP
132 731-93945 FACE PANELS, CONCRETE 1, 447.000 n
133 731-93945 FACE PANELS, CONCRETE 594. 000 n2
134 731-93945 FACE PANELS, CONCRETE 1, 652. 000 n
135 731-93946 WALL ERECTI ON 1, 447.000 n2
136 731-93947 LEVELI NG PAD, CONCRETE 155. 600 m
137 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 4.000 EACH
138 801- 06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 6, 256. 000 m
139 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 21, 581. 000 m
140 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 12. 000 EACH
141 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nmm 112. 000 m



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 09/17/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

142 801- 06605 BARRI CADE, IIIA 25. 000 EACH
143 801-06640 CONSTRUCTION SIGN, A 26. 000 EACH
144 801- 06645 CONSTRUCTION SIGN, B 16. 000 EACH
145 801-06710 FLASH NG ARROW SI GN 1, 440. 000 DAY
146 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
147 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 36. 100 m
148 802- 05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 95. 200 m
149 802-07047 TRAFFI C SI GN SUPPORT FOUNDATI ON, | 4.000 EACH
150 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 18. 180 ng
151 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 4.870 n2
152 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 35. 520 n
153 803-76115 SPAN OVERHEAD SI GN STRUCTURE, TRl CHCORD TRUSS, SINGLE END 2.000 EACH
154 803-76160 BRI DGE BRACKET ASSEMBLY 2. 000 EACH
155 805-01816 SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 mm X 2500 mm 1. 000 EACH
156 805-01842 HANDHOLE, SI GNAL 9. 000 EACH
157 805-02615 SIGNAL POLE, MAST ARM 12.2 m ANCHOR BOLTS 1. 000 EACH
158 805-02645 S| GNAL PEDESTAL FOUNDATI ON, A 2. 000 EACH
159 805-02654 SIGNAL CABLE, NO. 19 AWG COMMUNI CATION, WTH FI GURE 8 SELF 300. 000 m
160 805-04133 S| GNAL PEDESTAL, 3.6 m 2.000 EACH
161 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1, 828. 000 m
162 805- 06886 VI DEO VEH CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
163 805-78100 CONTRCOLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
164 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER GREEN 10. 000 EACH
165 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 6. 000 EACH
166 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
167 805-78420 DI SCONNECT HANGER 2.000 EACH
168 805-78445 SI GNAL SERVI CE 1. 000 EACH
169 805-78467 SI GNAL CABLE, 3C 8GA. 100. 000 m
170 805-78485 SI GNAL CABLE, 5C 14GA 208. 000 m
171 805-78490 SI GNAL CABLE, 7C 14GA. 648. 000 m
172 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 764. 000 m
173 805-78520 M SCELLANEQUS EQUI PMENT FOR TRAFFI C SI GNALS LuUWP LUWP
174 805-78746 PREFCRVED LOCP DETECTORS 616. 000 m
175 805-78906 SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 mm X 3. 7m 4. 000 EACH
176 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
177 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4. 000 EACH
178 805- 86900 JUNCTI ON BOX 18. 000 EACH
179 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 13. 000 EACH
180 806-53072 TEMPORARY TRAFFI C SI GNAL LUWP LuUwP
181 807-04653 LI GHTI NG FOUNDATI ON 18. 000 EACH
182 807-04781 LUM NAIRE VAST ARM 9.1 m 4.000 EACH
183 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOW 100 nm 600 nm LI NE, 56. 000 m
184 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 100 nm 964. 000 m
185 808-03631 LI NE, EPOXY, SCLID, WH TE, 100 mm 3, 261. 000 m
186 808-03632 LI NE, EPOXY, SCOLID, YELLOWN 100 nmm 3,477.000 m
187 808- 05534 LI NE, EPOXY, SCLID, WH TE, 200 mm 1, 312. 000 m
188 808-05535 TRANSVERSE MARKI NGS, EPOXY, SQLID, WH TE, CROSSHATCH LI NE, 181. 000 m



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 09/17/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON
189 808-06680 TRANSVERSE MARKI NGS, EPOXY 200. 000 m
190 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100mm 180. 000 m
191 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 727.000 m
192 808-06848 LI NE, EPOXY, DOTTED, WHITE, 100 nm 600m LI NE, 1200 nmm GAP 43. 000 m
193 808-06849 LI NE, EPOXY, DOTTED, YELLOW 100 mm 600 nm LI NE, 9. 000 m
194 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 600 mm 24. 000 m
195 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROWS 16. 000 EACH
196 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 7.000 EACH
197 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 578. 000 m
198 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 nmm 28. 000 m
199 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
200 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
201 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 mm 176. 000 m

202 808-98796 LI NE, THERMOPLASTIC, DOITED, WH TE, 100 mm 600 nm LI NE, 65. 000 m



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 140 CONTRACT ID : R -26303-B
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, RESTORATI ON OF HI STORI C RAI LROAD DEPOT

1 105-07038 FI ELD OFFICE, A 7.000 M35

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-01261 TESTI NG FOR ASBESTCS 4.000 EACH
4 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 300. 000 SFT

5 622-02564 LANDSCAPI NG LUWP LUWP
6 711-03973 BUI LDl NG ARCH TECTURAL LuUWP LUWP
7 719-03975 BUI LDI NG PLUMBI NG LUWP LUWP
8 807-03694 BUI LDI NG ELECTRI CAL LUWP LUWP
9 807-03974 BU LDl NG HEATI NG VENTI LATI ON, Al R CONDI TI ONI NG LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 340 CONTRACT ID : M-25898-B
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 202-60820 SURFACE M LLING ASPHALT 2,570. 000 SYS
3 305-05206 W DEN NG WTH HVA 150. 000 TON
4  402- 05473 HVA | NTERVEDI ATE 12.5 mm NMAI NLI NE 600. 000 TON
5 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 1, 500. 000 TON
6 406- 05520 ASPHALT FOR TACK COAT 7.000 TON
7 605-05523 CURB, HVA 250. 000 LFT
8 610-05527 HVA FOR APPROACHES 10. 000 TON
9 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 350 CONTRACT ID : M-26120-C
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO. 0001 GRATED BOX END SECTI ON | NSTALLATI ONS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02271 HEADWALL, REMOVE 2.000 EACH
4 203-02070 BCRROW 40. 000 CYs
5 616- 06405 Rl PRAP, REVETMENT 20. 000 TON
6 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
7 621-06559 MJLCHED SEEDI NG R 400. 000 SYS
8 715-05119 PIPE, TYPE 1, G RCUAR 15 IN 20. 000 LFT
9 715-26776 GRATED BOX END SECTION, I, 2:1, 36 IN 2.000 EACH
10 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
11 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
12 801-06605 BARRI CADE, I11A 4.000 EACH
13 801- 06606 BARRI CADE, 111B 6. 000 EACH
14 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29. 000 EACH
15 801-06640 CONSTRUCTI ON SI GN, A 20. 000 EACH

16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 360 CONTRACT ID : M-26279-C
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02240 PAVEMENT, REMOVE 20. 000 SYS
4 202-02279 CURB AND GUTTER, REMOVE 493. 000 LFT
5 202-60820 SURFACE M LLI NG ASPHALT 1,677.000 SYS
6 303-52308 COWPACTED AGGREGATE, O, 53 40. 000 TON
7 305-05204 HVA FOR PATCHI NG 60. 000 TON
8 402-05477 HVA SURFACE 9.5 mm MNAI NLI NE 70. 000 TON
9 405-05518 ASPHALT FOR PRI ME COAT 330. 000 SYS
10 406-05521 ASPHALT FOR TACK COAT 1, 710. 000 SYS
11 604- 06069 CURB RAMP, CONCRETE 6. 000 SYS
12 605-06140 CURB AND GUTTER, CONCRETE 493. 000 LFT
13 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 15. 000 LFT
14 610- 05527 HVA FOR APPROACHES 14.000 TON
15 611-02375 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 7 IN 14.000 SYS
16 621-06574 SODDI NG 165. 000 SYS
17 720- 44000 CASTI NG ADJUST TO GRADE 2.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 300. 000 LFT
19 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 300. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
22 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 300. 000 LFT
23 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 45. 000 LFT
24 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 12. 000 EACH

25 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 12. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 370 CONTRACT ID : M-26422-B
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFICE, A 3. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-60820 SURFACE M LLING ASPHALT 36, 355. 000 SYS
4  402- 05477 HVA SURFACE 9.5 mm NMNAI NLI NE 2,402. 000 TON
5 406- 05520 ASPHALT FOR TACK COAT 12. 000 TON
6 610-05527 HVA FOR APPROACHES 98. 000 TON
7 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 | N 3, 888. 000 LFT
8 801-06640 CONSTRUCTION SIGN, A 34. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
10 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 3, 000. 000 LFT
11 808-06714 LI NE, PAINT, SCLID, YELLOW 4 IN 20, 000. 000 LFT
12 808-75074 TRANSVERSE MARKI NGS, PAINT, SCLID, YELLOW CROSSHATCH LI NE, 100. 000 LFT
13 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 249. 000 LFT
14 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 21. 000 EACH

15 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 380 CONTRACT ID : M-26437-B
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO 0001 PI PE LI NI NG | NSTALLATI ON

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 213-52830 FLOMBLE MORTAR 2.000 CYs
3 303-52308 COVPACTED AGGREGATE, O, 53 3. 000 TON
4 305- 05204 HVA FOR PATCH NG 5. 000 TON
5 715-03403 PI PE, PCLYETHYLENE LINER, 15 IN 84. 000 LFT
6 715-07538 PI PE, POLYETHYLENE LI NER, M N. AREA 6.4 SFT. 200. 000 LFT
7 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
8 801-06710 FLASH NG ARROW SI GN 3. 000 DAY
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 540 CONTRACT ID : T -26290-B
LETTI NG DATE : 09/17/02 10: 00 AM

SECTI ON NO 0001 TRAFFI C SI GNAL, NEW

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 3. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
5 801-06710 FLASH NG ARROW SI GN 5. 000 DAY
6 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
7 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 7.500 SFT
8 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH
9 805-01820 SI GNAL STRAIN POLE, STEEL, | NSTALL 4. 000 EACH
10 805-01842 HANDHCOLE, SI GNAL 4.000 EACH
11 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 | N. 560. 000 LFT
12 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
13 805- 78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 5. 000 EACH
14 805-78230 TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER GREEN, 1. 000 EACH
15 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
16 805-78420 DI SCONNECT HANGER 4.000 EACH
17 805-78445 S| GNAL SERVI CE 1. 000 EACH
18 805-78467 SI GNAL CABLE, 3C 8GA 50. 000 LFT
19 805-78470 SI GNAL CABLE, RCOADWAY LOCP, 1C 14GA 1, 500. 000 LFT
20 805-78485 SI GNAL CABLE, 5C 14GA. 500. 000 LFT
21 805-78490 SI GNAL CABLE, 7C 14GA 320. 000 LFT
22 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 800. 000 LFT
23 805-78785 SI GNAL DETECTCR HOUSI NG 5. 000 EACH
24 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 600. 000 LFT
25 805-78925 CONTROLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
26 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
27 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 100. 000 LFT
28 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH

29 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, WORD (ONLY) 2.000 EACH






